
 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The purpose of this amendment is complete the following:  
 
1) Change CLINS 0002, 0003, and 0004 to Option CLINS,  
2) Add CLINS 0006, 0007, and 0008 for Defense Base Act Insurance for CLINS 0002, 0003, and 0004,  
3) Answer vendor questions 
4) Add FAR clause 52.215-5  Facsimile Proposals, allow for electronic proposals 
5) Replace Specifications for New installation of a intercom and PA system in Bldg’s # T-233, T234 and T-283, 
Elementary/High School, Lajes, Azores with New installation of a intercom system in Bldg’s T-233,T234, and T-
283, Elementary/High School, Lajes, Azores and  New installation of a PA/MSN and clock system in Bldg’s #T-
233, T234, and T-283, Elementary/high School, Lajes, Azores 
6) Revise the Statement of work to correspond with the CLINS and new specifications 
7) Revise the Bid Schedule to correspond with the CLINS and new specifications and add paragraph entitled 
"Award of Options" 
8) Replace drawings 
9) Extend the closing date. 
 
 
The following items are applicable to this modification:    
        QUESTIONS AND ANSWERS 
Question 1: 

 They want to know if they can get an extension for their proposal (for maybe two weeks), right now their proposal 
is due by mail by 9am Sept 24th.  They need to get prices for the materials and they need to do the design. 

 Answer 1: 

The proposal due date has been changed to 9:00 AM 25 September  2009.   

Question 2:  

Are they able to use an alternate manufacturer as opposed to the one in the package they received? 

Answer 2: 

Yes, approved equals are acceptable except for the fire alarm panel. 

Question 3: 

Can you get them a bigger, better copy of school drawings? they cannot see the systems as they are in the drawings 
right now and they need to be able to for location and number of systems. 

Answer 3: 

The three drawings have been updated into one file (Electrical_ES_HS.pdf), included with this amendment. 

Question 4:  

Can they email their proposals as opposed to having to mail them in?  This would allow them more time to complete 
their proposals 

Answer 4: 
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Offers my be submitted electronically via email to Ms. Jaime Jerde at jaime.m.jerde@usace.army.mil with a copy to 
Ms. Kathleen Kern at kathleen.kern@usace.army.mil. Proposals should be faxed or emailed to the attention of Ms. 
Jaime Jerde, facsimile number +49 (0)611/ 9744-2618, Jaime.m.jerde@usace.army.mil, IAW with FAR Clause 
52.215-5 Facsimile Proposals hereby incorporated.  Contractors must confirm the Government’s receipt of their 
facsimile proposal prior to the set closing time.  
 
  
 
 
  
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
         
                The required response date/time has changed from 24-Sep-2009 09:00 AM to 25-Sep-2009 09:00 AM.  
 
 
 
        CLIN 0001  
                The CLIN extended description has changed from Design and Construction (Repair Work):All labor, 
materials, equipment and services necessary to prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all construction in accordance with the attached specifications. to 
Design and Construction (Repair Work):All labor, materials, equipment and services necessary to prepare the design 
drawings and specifications, including site investigation, survey and calculations, and perform all construction in 
accordance with specifications New installation of a intercom system in Bldg’s T-233,T234, and T-283, 
Elementary/High School, Lajes, Azores.  
 
 
 
        CLIN 0002  
                The CLIN extended description has changed from Design and Construction (Repair Work):All labor, 
materials, equipment and services necessary to prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all construction. to Design and Construction (Repair Work):All 
labor, materials, equipment and services necessary to prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all construction in accordance with Specifications for Installation 
of a main fire alarm panel in Elementary/High School in Lajes – Azores.  
                The option status has changed from No Status to Option.  
 
 
 
        CLIN 0003  
                The CLIN extended description has changed from UPS Design and Construction (Repair Work):All labor, 
materials, equipment and services necessary to prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all construction to UPS Design and Construction (Repair 
Work):All labor, materials, equipment and services necessary to prepare the design drawings and specifications, 
including site investigation, survey and calculations, and perform all construction in accordance with Specifications 
for Installation of a central uninterruptible power supply (UPS) in the Elementary / Middle and High School in Lajes 
(Portugal - Azores).  
                The option status has changed from No Status to Option.  
 
 
 
        CLIN 0004  
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                The CLIN extended description has changed from Design and Construction (Repair Work)All labor, 
materials, equipment and services necessary to prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all construction to Design and Construction (Repair Work)All 
labor, materials, equipment and services necessary to prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all construction in accordance with New installation of a 
PA/MSN and clock system in Bldg’s #T-233, T234, and T-283, Elementary/high School, Lajes, Azores..  
                The option status has changed from No Status to Option.  
 
 
 
        CLIN 0005  
                The CLIN extended description has changed from Base Bid-DBA Insurance:  Defense Base Act Insurance 
for all base bid items (CLINS 0001-0004) (reference contract clauses FAR 52.228-3, 52.0004105, and 52.000-4106) 
to Base Bid-DBA Insurance:  Defense Base Act Insurance for all base bid items (CLINS 0001) (reference contract 
clauses FAR 52.228-3, 52.0004105, and 52.000-4106).  
 
        CLIN 0006 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum   
OPTION Defense Base Act (DBA) Insurance 

FFP 
Base Bid-DBA Insurance:  Defense Base Act Insurance for all base bid items 
(CLINS 0002) (reference contract clauses FAR 52.228-3, 52.0004105, and 52.000-
4106) 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                
 
        CLIN 0007 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum   
OPTION Defense Base Act (DBA) Insurance 

FFP 
Base Bid-DBA Insurance:  Defense Base Act Insurance for all base bid items 
(CLINS 0003) (reference contract clauses FAR 52.228-3, 52.0004105, and 52.000-
4106) 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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        CLIN 0008 is added as follows:  
                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  1 Lump Sum   
OPTION Defense Base Act (DBA) Insurance 

FFP 
Base Bid-DBA Insurance:  Defense Base Act Insurance for all base bid items 
(CLINS 0004) (reference contract clauses FAR 52.228-3, 52.0004105, and 52.000-
4106) 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for CLIN 0006: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 0007: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
         
The following Acceptance/Inspection Schedule was added for CLIN 0008: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  Destination  Government  Destination  Government  
  
 
TABLE OF CONTENTS  
         
The Table of Contents has changed to:    
 

        TABLE OF CONTENTS 
Changes are highlighted in yellow. 
 
The documents listed below are provided by and incorporated into this solicitation. 
 
SECTION 00010 Solicitation Contract Form 
SECTION 00010 Bid Schedule/CLINS revised 20 September 2009 
SECTION 00100 Bidding Schedule/Instruction to Offerors 
SECTION 00600 Representations & Certifications 
SECTION 00700 Contract Clauses 
SECTION 00800 Special Contract Requirements 
SECTION 01000 Division 1, General Requirements 
 
SECTION 01000 INDEX 
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PROJECT SPECIFIC REQUIREMENTS 
01010    Statement of Work 20 September 2009 (1 page) 
00 73 15    General Conditions 08/09 (24 pages) 
00 73 15.15   Time Extensions for Unusually Severe Weather 01/09 (2 pages) 
01 32 01.00 15    Project Schedule (Alternate) 07/09 (6 pages) 
01 33 00    Submittal Procedures 07/09 (12 pages) 
01 35 26    Safety and Occupational Health Requirements 02/09 (16 pages) 
01 35 26.10 Additional Safety and Occupational Health Requirements for Projects in the 

European Union 07/09 (4 pages) 
01 45 01    USACE  Quality Control 08/09 (12 pages) 
01 45 01    USACE Quality Control System (QCS) 04/08 (7 pages) 
01 00 15    Design After Award 08/09 (9 pages) 
 
New installation of a intercom system in Bldg’s T-233,T234, and T-283, Elementary/High School, 
Lajes, Azores dated 26 August 2009, (52 pages) 
 
New installation of a PA/MSN and clock system in Bldg’s #T-233, T234, and T-283, 
Elementary/high School, Lajes, Azores dated 26 August 2009, (59 pages) 
 
Specifications for Installation of a main fire alarm panel in Elementary/High School in Lajes – Azores effective 28 
September 2009 (5 pages) 
 
Specifications for Installation of a central uninterruptible power supply (UPS) in the Elementary / 
Middle and High School in Lajes (Portugal - Azores) 13 March 2009 (11 pages) 
 
Drawings:  
Electrical_ES_HS (1 page) revised 20 September 2009 
Lajes_E_1 (1 page) revised 20 September 2009 
Lajes_E_2 (1 page) revised 20 September 2009 
 
ATTACHMENTS 
Attachment (1) Past Performance Reference Fact Sheet 
Attachment (2) Standard Form SF LLL Disclosure of Lobbying Activities 
Attachment (3) Sample Bank Letter of Assurance 
Attachment (4) Sample Bank Letter of Guaranty 
 
  
 
 
 
 
SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS  
 
 
 
The following have been added by reference:  
         
52.215-5  Facsimile Proposals  OCT 1997    
  
 
 
 
The following have been modified:  
        INSTRUCTIONS TO OFFERORS 

BID SCHEDULE 



W912GB-09-R-0059 
0001 

Page 7 of 9 
 

 

 
Bid Items:  The following bid items include providing all labor, materials, equipment, and services 
necessary to complete the design and construction of the work identified in the attached Plans, 
Specifications, Scope of Work (SOW) and Base Contract.  It also includes preparation of all documents, 
submittals, and schedules; inspections; and compliance with all technical, quality control, administrative, 
and safety requirements.  All work shall be performed in accordance with the attached SOW and contract 
requirements. 
 
Period of Performance:   
 All work associated with the base bid and any awarded options shall be performed concurrently, 
and shall be completed within 180 calendar days from Notice to Proceed. 
 
Liquidated Damages:   

Liquidated damages shall be assessed in the amount of 960 Euros per calendar day of delay 
beyond the required completion date of the contract. 
 
Award of Options:  The Government reserves the right to award any options within 90 calendar days of 
award of the Base Bid. 
 
 
 

Item Description Quantity Unit Total Price 
BASE BID 

     
0001 DESIGN AND CONSTRUCTION PUBLIC 

ADDRESS SYSTEM (REPAIR WORK): 
Design and Construction (Repair Work): 
All labor, materials, equipment and services necessary to 
prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all 
construction in accordance with specifications New installation 
of a intercom system in Bldg’s T-233,T234, and T-283, 
Elementary/High School, Lajes, Azores 
 1 LS 

 

0005 DBA Insurance for Base Bid Items:  Defense Base Act 
Insurance for all Base Bid Items for CLIN 0001 (reference 
contract clauses FAR 52.228-3, 52.0004105, and 52.000-
4106)  1 LS 

 

     
  

TOTAL BASE BID  
   

     
     
     
 OPTIONS    
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Item Description Quantity Unit Total Price 
0002 OPTION: DESIGN AND CONSTRUCTION FIRE 

ALARM SYSTEM (REPAIR WORK): 
Design and Construction (Repair Work): 
All labor, materials, equipment and services necessary to 
prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all 
construction in accordance with Specifications for Installation of 
a main fire alarm panel in Elementary/High School in Lajes – 
Azores 
 1 LS 

 

0003 OPTION: DESIGN AND CONSTRUCTION UPS 
SYSTEM (REPAIR WORK): 
UPS Design and Construction (Repair Work): 
All labor, materials, equipment and services necessary to 
prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all 
construction in accordance with Specifications for Installation of 
a central uninterruptible power supply (UPS) in the Elementary / 
Middle and High School in Lajes (Portugal - Azores) 
 1 LS 

 

0004 OPTION: DESIGN AND CONSTRUCTION MASS 
NOTIFICATION SYSTEM (REPAIR WORK): 
Design and Construction (Repair Work) 
All labor, materials, equipment and services necessary to 
prepare the design drawings and specifications, including site 
investigation, survey and calculations, and perform all 
construction in accordance with New installation of a PA/MSN 
and clock system in Bldg’s #T-233, T234, and T-283, 
Elementary/high School, Lajes, Azores. 
 1 LS 

 

0006 OPTION: DBA Insurance for Base Bid Items:  Defense 
Base Act Insurance for all Base Bid Items for CLIN 0002 
(reference contract clauses FAR 52.228-3, 52.0004105, 
and 52.000-4106)  1 LS 

 

     
     
0007 OPTION: DBA Insurance for Base Bid Items:  Defense 

Base Act Insurance for all Base Bid Items for CLIN 0003 
(reference contract clauses FAR 52.228-3, 52.0004105, 
and 52.000-4106)  1 LS 

 

     
 

0008 OPTION: DBA Insurance for Base Bid Items:  Defense 
Base Act Insurance for all Base Bid Items for CLIN 0004 
(reference contract clauses FAR 52.228-3, 52.0004105, 
and 52.000-4106)  1 LS 

 

     
  

TOTAL OPTION BID  
   

  
TOTAL BASE BID & OPTIONS 
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Item Description Quantity Unit Total Price 
     
 
 
 

    

     
     

 
Contractor’s Stamp, Signature, Date: 
 
 
________________________________    ____________________ 
        Date 

END OF BID SCHEDULE 
 
 
1. 0 PROPOSALS 
 
Proposals for the work described herein, will be received until the date and time indicated on Standard Form 1442 at 
the following address: 
 
            U.S. Army Engineer District - Europe 
            Contracting Division (CENAU-CT) Box 7 
            Attn: Ms. Jaime M. Jerde 
            Konrad-Adenauer-Ring 39  
            D-65187 Wiesbaden Germany 
 
 +49-611-9744-2834 Ms. Jaime M. Jerde  Contract Specialist (CS) 
 
Or, Submit offers electronically via email to Ms. Jaime Jerde at jaime.m.jerde@usace.army.mil with a copy to Ms. 
Kathleen Kern at kathleen.kern@usace.army.mil. Proposals should be faxed or emailed to the attention of Ms. Jaime 
Jerde, facsimile number +49 (0)611/ 9744-2618, Jaime.m.jerde@usace.army.mil, IAW with FAR Clause 52.215-5 
Facsimile Proposals hereby incorporated.  Contractors must confirm the Government’s receipt of their facsimile 
proposal prior to the set closing time.  
 
(End of Summary of Changes)  
 


